

Bihar Vikas Mission

Bihar state building construction corporation campus,
Hospital Road, Rajvanshi Nagar,
Patna - 800023

(Regarding RFP Ref. No.: BVM/2015-16/HR 09, Dated: 06/10/2016)

Important Notice

Memo No. BVM/Recruitment-22/2016.....421

Dated: 26/10/2016

It is hereby informed to all concerned that subsequent to queries received prior to and during the pre-bid conference held on 21-10-2016, following changes have been made to the NIT Ref No.: BVM/2015-16/HR/09:

1. Condition of depositing the fee of bid document for eligibility, as mentioned in Section 5, sub-section 7 – cost of bid-document, to attend the pre bid conference was repealed. The cost of bid document is to be submitted with final submission of the bid.
2. Last date of submission of bid has been extended to 10-11-2016 upto 3:00 PM from 03-11-2016. Accordingly bid opening date is changed to 10-11-2016 at 4:00 PM.
3. EMD (as mentioned in section 2.0) for the entire project has been reduced to Rs 1,00,000/- from Rs 1,50,000/-.
4. It was mentioned in the bid document that the Bidder should have experience of implementation of at least one ICT/e-governance projects for Government / PSU with a project value each of Rs. 2.00 Cr or above (as mentioned in S.No. 10 in section 8.1). The limit now stands revised at Rs. 1.00 Cr or above.
5. As mentioned in S.No. 11 in section 8.1 – Request for changing experience of implementation in Government/PSU to Private & Overseas was rejected. (The bidder should have experience of implementation of at least 1 live Mobile Application Project in Mobile Apps projects for Government/PSU with the project value of Rs. 25 Lakhs or above – remains unchanged.)
6. Cost of 10 MBPS 1:1 internet leased line has to be provided by the bidder in the relevant section of Financial Bid (S.No. 4 of 1.6 Project Management Support of Part-2, Annexure 7).
7. Requests for changing timelines were rejected. Timeline for phase 1 Analysis will remain T+2 weeks and Timelines for Mobile Application is T+16 weeks as already mentioned in section 7 Timeline for completion of Activities.

Rest contents and conditions of NIT Ref. No.: BVM/2015-16/HR 09 dated 06/10/2016 will remain the same unless otherwise specified.

B. Mehrotra
25/10

Brijesh Mehrotra

Member Secretary, Bihar Vikas Mission-cum-
Principal Secretary, Cabinet Secretariat Department